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SECTION-1 
 

INSTRUCTION TO BIDDERS 

A. GENERAL 
1. Scope of Bid 
1.1  The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined 

in these documents and referred to as “the works”) detailed in the table given in the ITB. The 
bidders may submit bids for any or all of the works detailed in the table given in the ITB. 

1.2  The successful bidder will be expected to complete the Works by intended completion date 
specified in the Contract data. 

1.3  Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 
(bidder/tender, bid/tender, bidding/tendering etc.) are synonymous. 

2.  Source of Funds 
2.1  The expenditure on the budget will be met from the budget of Govt. of India. . 
3.  Eligible Bidders 
3.1  This Invitation for Bids is open to all Bidders (Individual) 
3.2  All Bidders shall provide in Section-2, Forms of Bid and Qualification   

Information, a statement that the Bidder is neither associated nor has been associated directly 
or indirectly, with the consultant or any other entity that has prepared the design, specifications 
and other documents for the project or being proposed as Project Manager for the Contract. A 
firm that has been engaged by the Employer to provide consulting services for the preparation or 
supervision of the work, and any of its affiliates shall not be eligible to bid. 

3.3 Bidders from Joint Venture are allowed as per 3.1 and as per clause 2.11 of Section- 2 
(qualification Information). 
4.  Qualification of the Bidder (Technical Bid Qualification) 
4.1    All Bidders shall provide in Section-2, Forms of Bid and Qualification Information, preliminary    
           description of the proposed work method and schedule, including drawings and charts, as 
            necessary. The proposed methodology should include programme of construction backed with 
           equipment planning and deployment duly supported with broad calculation and quality assurance 
           procedures along with Quality Assurance Plan(QAP), proposed to be adopted justifying their 
           capability of execution and completion of  work as per technical specifications, within stipulated 
            period of completion. 
4.2  in the event that prequalification of quotation bidders has been under taken, only bids for 

prequalified bidders will be considered for award of contract,. The qualification bidders should 
submit with their bids any information updating their original prequalification application’s 
application or alternatively confirm in their bids that the originally submitted prequalification 
remains essentially correct as of date of bid submission. The update of confirmation should be 
provided in section 2 a copy of the original prequalification application and letter of 
prequalification should also be furnished. With the updated information, the bidder must continue 
to be qualified in accordance with the criteria laid down in the prequalification document. All 
bidders shall also furnish the following the information in Section2. 
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    4.3 All the bidders shall include the following information and documents with their bids in Section -3 
Qualification Information unless otherwise stated in Appendix to ITB. 

  a)   Copies of original documents defining the constitution or legal status. Place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
Bidder 

  b)  Financial turn over, year-wise ,achieved on execution of civil engineering works for the last five 
years  i ,e 01/2015 to  01/2020 duly certified by the Chartered Accountant  

 
 c)    Completion Certificate of having executed and completed or substantially completed  successfully 
         single wok of similar nature as defined under clause 4.6 (A-ii)of qualification criteria in any Govt. or 
         Semi- Govt  Department  during the last five years duly issued by an officer not below the rank of 
          Executive Engineer or equivalent. 
(d)    The bidder shall also furnish details   of other  civil works of similar nature  executed and 
        completed    in any Govt. or Semi Govt. department during the last 5 years .and details of works 
          underway or contractually committed; and clients who may be contacted for further information 
          on  those contracts; 
(e)      Copy of PAN card issued by the Income TAX Authority. 
 f)      Reports on financial standing of the bidder such as profit and loss statement ,balance sheet and 
           auditors report for the last five years and supported with ITR and TDS for the last five years. 
(g)  Major items of construction equipment proposed to carry out the Contract; 
(h)  Qualifications and experience of key site management and technical personnel proposed for 

contract; 
 (i)  Evidence of access to line(S) of credit and availability of other financial resources facilities (10% 

of contract value), certified by the Bankers (Not more than 3 months old). 
(j)  Undertaking that the bidder will be able to invest a minimum cash up to 25% of contract value of 

work, during implementation of work.. 
(k)  Authority to seek references from the Bidder’s bankers; 
(l)  Information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount. 
m)        Affidavit on Correctness of information submitted with the Bid. 
n)      Power of attorney. 
o)     Bidder shall furnish proof of latest returns in GST-3/GSTR-3B. 
p)  The proposed methodology and programme of construction, backed with equipment planning and 
deployment, duly supported with broad calculations and quality control procedures proposed to be 
adopted, justifying their capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. The bidder shall prepare the 
QAP (Quality Assurance Plan) as per the manual /guidelines available on the departmental website.(refer 
Clause 4.1 &4.2 of ITB)                         
 
.  
 
4.4 Bids for joint venture are accepted for the works valuing Rs.15.00 Crore and 
      above (to be   read with clause 2.11& 2.12 of section -2 –Qualification 
     Information. 
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4.5 Base year and Enhancement factors.:- 
 The base year shall be taken as (particular year to be mentioned) 
           Following enhancement factors will be used only for determination of available bid capacity for 

the cost of works executed and the financial figures arrived thereof to a common base value for 
works completed in India. No escalation factor is allowed for similar nature of work. 

  Year before             Multiplying  factor 
    one           1.08 
          two     1.17 
         three     1.26 
          four     1.36 
          five     1.47 
Applicant should indicate actual figures of costs and amount for the works executed by them 
without accounting for the above mentioned factors. 
In case the financial figures and value of completed works are in foreign currency, the above 
enhanced multiplying factors will not be applied,. Instead, current market exchange rate (State 
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the 
purpose of conservation of amount in foreign currency into Indian rupees. 

(4.6)A: To qualify for the award of contract ,each bidder should have in the last 
          five years:  

(i) Achieved a minimum average  financial  turnover on execution of Civil Engineering works  ( defined 
as billing for works in progress or  completed  in all classes of Civil Engineering construction works 
only) during any three  out of the last  five financial years(11/2014 to 11/2020) not less than 50% 
of the proposed contract /contracts applied. The information supplied in this connection should 
be duly  certified by a Chartered Accountant and be duly supported by TDS and Income Tax 
Returns for the last five years. 

(ii)  Having satisfactorily completed or substantially completed, at least one contract of similar nature 
of work of any Govt./Semi Govt. department during the last five years ( building ) of  at least 
50% or two works 30%  of the value of proposed contract during  the last five years.(Certificate 
to this effect to be issued by an officer not below the rank of Executive Engineer or equivalent.). 
No escalation factor is allowed for similar nature of work. 
The work may have been executed by the Applicant as prime contractor and should have executed 
the work which covers all civil ,electrical and Mechanical components of building. the value of work 
executed shall be taken as cumulative of all three components .  
 
Substantially completed works means those works which are at least 90% completed as on the 
date of submission of bid (i.e. gross value of work done up to the last date of submission is 90% or 
more of the original contract price) and continuing satisfactorily. 
For this a certificate from employer shall be submitted along with the application 
incorporating clearly the name of the work where civil electrical and mechanical comp[onents 
form part of contract, contract value, billing amount, date of commencement of works, 
actual date of completion of work, satisfactory performance of the contractor and any 
other relevant information. 
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded.  
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NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be 
33% of advertised cost of the work for all such works with estimated value less than 
40.00 crores, while in case of works valuing 40.00 crores and above the requirement 
shall be 40% of advertised cost of the particular work. Similarly the requirement in 
respect of clause 4.6 –A-ii(similar nature of work)it shall be 33% of advertised cost 
of work for all such works valuing less than 40.00 crores and for the works with 
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost 
of the particular work.....  
 

 4.6 (B) Each bidder should further demonstrate: 
(a)  Availability (either owned or leased or by procurement ) of the for                                                                                                                             

key and critical equipment for this work as per Annexure –I below. 
(To be included for bids valued over Rs.5.00 Cr).  
Based on the studies, carried out by the Engineer, the minimum suggested major equipment to 
attain the completion of works in accordance with the prescribed construction schedule are shown 
in the Annexure-I below:- 

 
LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

S.no Type of Equipment Maximum Age 
As on 01-10-

2017 

Work valuing 
up to 15 crores  

Above 15 
crores 

UptoRs.30.00 
Crore. 

1 Tipper Trucks 5-7 2 5 
2 Motor Grader 5 1 1 
3 Excavator 5 1 1 
4 Front end Loader 5 1 1 
5 Full fledged lab 5 1 2 
6 Vibratory  5 2 3 
7 Mini batching plant 5 1 1 

8 Concrete pump 5 1 1 
9 Water Tanker 5 1 1 
10 Bitumen Sprayer 5-7 .... ... 
11 Cold Milling Machine 5 .... ... 

12 Tandem Roller 5 .... .... 

 
The Bidders should, however, undertake their own studies and furnish with their bid, a detailed 
construction planning and methodology supported with layout and necessary drawings and calculations 
(detailed) as stated in clause 12 of ITB to allow the employer to review their proposal. The numbers, 
types and capacities of each plant/equipment shall be shown in the proposals along with the cycle time 
for each operation for the given production capacity to match the requirements. 
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(b) Availability for this work of personnel with adequate experience as required as per 

Annexure-II. 
 

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK 
S.NO PERSONAL QUALIFICATION Up to 15 crores  15 crores above Up 

to Rs.30.00 Crore. 
1 Project Manager B.E Civil +10Years Exp 

Or Diploma in Civil  with 15 
years experience  

1 1 No 

2 Site Engineer B.E Civil +3Years Exp 
Or  

Diploma with 7 years 
experience  

1 2 No 

3 Plant Engineer B.E Mech. + 3 Years Exp. 
Or 

Dip. Mech.+ 7 Years Exp. 

1 1 No 
 

4 Quantity Surveyor B.E Civil. + 7 Years Exp. 
Or 

Dip. Civil.+ 10Years Exp. 

1 1 No 
 

5 Soil & Material 
Engineer 

B.E Civil. + 7 Years Exp. 
Or 

Dip. Civil.+ 10Years Exp. 

... 1 No 
 

6 Survey Engineer B.E Civil+5 years Exp.  
Or 

Dip. Civil + 8 years Exp. 

1 1 No 

 
(c) Liquid assets and/ or availability of credit facilities of no less than amount indicated in Appendix to 
ITB  (credit lines / letter of credit certificates from banks for meeting the funds requirement etc. 
usually the equivalent of the estimated cash flow for three months in peak construction period) 
4.6(C) To qualify for a package of contracts made up of this and other contracts for 

which bids are invited in the ITB, the bidders must demonstrate having experience 
and resources sufficient to meet the aggregate of the qualifying criteria for the 
individual contracts. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available bid 
capacity is more than the total estimated cost of the works. The available bid capacity will be 
calculated as under: Assessed  

Available Bid capacity = (AxNxM-B) 
A =  Maximum value of civil engineering works  executed in any one year during the last five years ( 

updated to the current  price level  @8 percent a year ) taking into account the completed 
as well as works in the progress    

N =  Number of years prescribed for completion of the works for which bids are invited =  
M      =M factor shall have a value of 2.5 
B = Value (updated to the current price level of the year indicated in appendix) of existing 

commencements and ongoing works to be completed during the next 03 years (period of 
completion of the works for which bids are invited) 
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Note: The statements showing the value of existing commitments and on-going works as well 
as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent.The certificate should be furnished as per format shown in qualification 
information (Section-2) . 

4.8 Even though the Applicants meet the above qualifying criteria, they are subject to be disqualified 
if they have: 

i. Made misleading or false representations in the forms, statements and attachments submitted; 
and / or 

ii. Record of poor performance such as abandoning the works not properly completed the contract 
inordinate delays in completion, litigation history or financial failure etc and /or  

iii. Participated in the previously bidding for the same works and had quoted unreasonably high bid 
prices and could not furnish rational justification to employer  

5. One Bid per Bidder 
5.1  Each Bidder shall submit only one bid for one work. A Bidder who submits more than one bid 

for one work will cause the proposals with the Bidder’s participation to be disqualified. 
6.  Cost of Bidding Document 
6.1  The Bidder shall bear all costs associated with the preparation and submission of his bid and the 

Employer will in no case be responsible or liable for those costs. 
7.  Site Visit 
7.1  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for construction of the Works. The costs of visiting the Site 
shall be at the Bidder’s own expense. 

     
             

  B. BIDDING DOCUMENTS 
 
8.  Content of Bidding Documents 
8.1  The set of Bidding documents comprises the documents listed below and Addenda issued in 

accordance with Clause 10 of ITB. 
 
 1.  Notice Inviting Tender 
 2. Instructions to Bidders 
 3. Qualification Information 
 4. Conditions of Contract (Part-I General Conditions of Contract, and Contract data; part II 

Special Conditions of Contract). 
 5. Specifications 
 6. Drawings 
 7. Bill of Quantities 
 8. Form of Bid 
 9. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the work 
 10. Forms of Securities and Form of Unconditional Bank Guarantee. 
8.2  The bid document is available online on the website http://www.jktenders.gov.in.  
           The bid document can be downloaded free of cost, however, the bidder is    
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            required to submit Demand  Draft towards cost of bid document in favour of the     
            name given in the Bid Data Sheet. 
8.3  The bidder is expected to examine carefully all Instruction, Conditions of Contract, Contract 

Data, Forms, Terms, Technical Specifications, Bill of Quantities, Annexes and Drawings in the Bid 
Document. Failure to comply with the requirements of bid submission will be at the bidder’s own 
risk. Pursuant to clause 26 hereof bids which are not substantially responsive to the requirements 
of the bidding documents shall be rejected. 

9. Clarification of Bidding Documents 
9.1  The electronic bidding system provides for online clarification. A prospective bidder requiring any 

clarification of the bidding document may notify online the authority inviting the bid .The 
authority inviting the bid will respond to any request(s) for clarification received earlier than 10 
days prior to the dead line for submission of bids. Description of clarification sought and the 
response of the authority inviting the bid will be uploaded for information of the public or other 
bidders without identifying the source of request for clarification. 

9.2 Pre-bid Meeting 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting, which will take 

place at the address, venue, time and date as indicated in NIT. 
9.2.2  The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 
9.2.3  The bidder is requested to submit any questions in writing or by cable to reach the employer not 

later than two days before the meeting. 
9.2.4  Minutes of the meeting, including the text of the questions raised (without  

Identifying the source of enquiry) and the responses given will be transmitted without delay to all 
bidders. Any modification of the bidding documents listed in Sub-Clause 8.1which may become 
necessary as a result of the pre-bid meeting shall be uploaded and bidder shall be automatically 
informed through messaging/mail through jktenders.gov.in. 

9.2.5  Non-attendance at the pre-bid meeting will not be a cause for disqualification of  
a bidder. 

10.  Amendment of Bidding Documents 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding  

documents         by issuing online corrigendum. The corrigendum will appear on the web page of the 
website www. Jktenders.gov.in under the “Latest Corrigendum” and e-mail notification is also 
automatically sent to those bidders who have moved this tender to their “My tenders” area. 

10.2    Any addendum thus issued shall be part of the bidding documents and shall be  
deemed to have been communicated to all the bidders who have moved this tender to their “My 
Tenders” area. In case any addendum/ Corrigendum, the system will automatically send e-mail to 
all bidders who have downloaded the bidding document. 

10.3    To give prospective bidders reasonable time in which to take an addendum into  
account in preparing their bids, the Employer shall extend, as necessary, the deadline for 
submission of   bids, in accordance with Clause 20.2 of ITB. 
 

 
C. PREPARATION OF BIDS 

11.  Language of the Bid 
11.1  All documents relating to the bid shall be in English language. 
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12.  Document Comprising the Bid 
 
12.1  The bid to be uploaded by the bidder as Volume V of Bid document (Refer Clause 8.1) shall be in 

two separate parts. 
Part I shall be named “Technical Bid” and shall comprise. 

i)  Bid Security and Bid document fee in the form as specified in Section 8 
ii)  Qualification Information and supporting documents as specified in Section 2. 
iii)  Certificates, undertaking, affidavits in section 2. 
iv)  Any other information pursuant to clause 4.0 of these instructions. 
v)  Undertaking that, the bid shall remain valid for the period of 120 days after the deadline of date 
of opening of technical bids mentioned in the NIT.   
vi)  Acceptance/non- acceptance of dispute review expert 
 
 Part-II of the bid shall be named as “ Financial Bid” “and  shall comprise 
(i)  Form of Bid as specified in Section 6. 
(ii)  Priced Bill of Quantities for items specified in Section 7. 
12.2(a)The documents and details mentioned in clause 12.1 Part I, financial Turnover for the last five 

financial years supported with all other documents as required   as per NIT and SBD must be 
uploaded by the bidder with his technical bid online on website  www.jktenders.gov.in. 

 
Bidders must ensure to upload scanned copy of all necessary documents mentioned in NIT and SBD with 
technical bid.  

(b).Submission of Original Documents: The bidders are required to submit (i)original 
Demand Draft towards the cost of bidding document(ii)original bid security in 
approved form and (iii)original affidavit regarding correctness of information 
furnished with the bid as per the provisions of clause -4 of ITB (iv)and any other 
document if required as per the conditions of the bidding document with the office 
specified in the bidding document on the date mentioned in the NIT ,either by 
registered post or by hand. 

 
 

12.3  Following documents, which are not submitted with the Bid, will be deemed to be part of the Bid 
separately sealed and marked 

Section Particulars 
1 Notice Inviting Tender 
2 Instruction to Bidders(ITB) 
3-4 Conditions of Contract 
5 Contract Data 
6 Specifications 

9 Drawings 
 
13. Bid Prices: 
13.1  The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the 

priced Bill of Quantities submitted by the Bidder online. 
13.2  The Bidder shall make online entries to fill the Item Rates in Bill of Quantities.  
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Item Rate Method requires the bidder to quote rates and prices for all items of the Works 
described in the Bill of Quantities. The items for which no rate or price is entered by the 
Bidder will not be paid for by the Employer when executed and shall be deemed covered by 
the other rates and prices in the Bill of Quantities. Upon numerical entry, the amount in words 
would automatically appear and upon entry of rates in items of work, total bid price would 
automatically be calculated by the system and would be displayed. 
Percentage Rate method requires the bidder to quote a percentage above/below /at par of 
the schedule of rates applicable/as mentioned in the advertised BOQ. 

13.3  All duties, taxes and other levies payable by the Contractor under the contractor, or for any 
other cause including GST, shall be included in the rates, price and the total bid price submitted 
by the Bidder. 

13.4  The rates & prices quoted by the bidder shall be fixed for the duration of the contract and shall 
not be subject to adjustment or any account. 

 
14.  Currencies of Bid and Payment 
 
14.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 
 
 
15.  Bid Validity 
 
15.1 Bids shall remain valid for a period not less than 30 days only (Thirty Days only) after the 

deadline date for opening of Technical bids as specified in NIT. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. In case of discrepancy in bid validity period 
between that given in the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted 
by the Bidder, the latter shall be deemed to stand corrected in accordance with the former and 
the Bidder has to provide for any additional security that is required. 

 
15.2  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 
and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his Bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid except as provided in 15.3 hereinafter, but will be required to extend 
the validity of his Bid security for a period of the extension, and in compliance with Clause 16 in 
all respects. 

 
 
15.3  Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 
 
16.  Bid Security 
 
16.1  The bidder shall furnish as part of his Bid, a Bid Security in the amount as shown in Column 5 of 

the table of (NIT) for this particular work. This bid security shall be in favour of employer as 
named in Appendix and may be in one of the following forms: 
a. Deposit-at-call Receipt from any scheduled Indian Bank or a foreign Bank  located in India and 
approved by the Reserve Bank of India. 
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b. Bank Guarantee from any scheduled Indian bank, in the format given in Volume  
c. Fixed Deposit Receipt, issued by any Scheduled Indian Bank or a foreign Bank    
   approved by the Reserve Bank of India. 
 
 

16.2  Bank Guarantee (and other instruments having fixed validity) issued, as surety for the bid shall be 
valid for 45 days beyond the validity of the bid. 
 

16.3  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-
Clauses16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4  The Bid Security of the unsuccessful bidder will be returned within 28 days of the end of the bid 
validity period specified in sub-clause 15.1. 

 

16.5  The Bid Security of the Successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security. 

 

16.6  The Bid Security may be forfeited 
a) If the Bidder withdraws the bid after bid opening during the period of bid  
    validity; 
b) In the case of a successful Bidder, if the Bidder fails within the specified  
    time limit to 
i) Sign the Agreement and/or 
ii) Furnish the required Performance Security 

 

17.  Alternative Proposal by Bidders 
 

17.1  Bidders shall submit offers that fully comply with the requirements of the bidding documents, 
including the condition of contract (including mobilization advance or time for completion), basic 
technical design as indicated in the Drawings and Specifications. Conditional offer or alternative 
offers will not be considered further in the process of tender evaluation. 

 
Online Submission of Bids 
 
18. Bidding through E-Tendering System: 
 
18.1 The bidding under this contract is electronic bid submission through website 

www.jktenders.gov.in. Detailed guidelines for viewing bids and submission of online bids are given 
on the website. The Invitation for Bids under JKPCC ltd _________ is published on this website. 
Any  citizen or prospective bidder can log on to this website and view the Invitation for Bids and 
can   view the details of works for which bids are invited. The prospective bidder can submit bids 
on line; however, the bidder is required to have enrolment/registration in the website and should 
have valid    Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC can 
be obtained from any authorised certifying agencies. The bidder should register in the web 
sitewww.jktenders.gov.in using the relevant option available. 
Then the Digital Signature registration has to be done with the e-token, after   logging into the 
site. After this, the bidder can   login the site through the secured log in by entering the 
password of the e-token and the user id/ password chosen during registration. After getting the 
bid schedules, the   Bidder should go through them carefully and then submit the documents as 
asked, otherwise, the bid will be rejected. 

18.2 The completed bid comprising of documents indicated in ITB clause 12, should be  
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Uploaded on the website given above through e-tendering along with scanned copies of requisite 
certificates as     are mentioned in different sections in the bidding document and scanned copies of 
the Bid Document, Demand Draft and Bid Security in approved form. 

18.3 The bidder shall furnish information as described in the Form of Bid on Commissions or gratuities, if 
any, paid or to be paid to agents relating to the Bid, and to contract execution if the bidder is awarded 
the contract. 
 
19.  Electronic Submission of Bids: 
19.1 The bidder shall submit online two separate files. Part I, marked as Part I: Technical Qualification 
Part and Part II; marked as Part II: Technical- Financial Part. The above files will     have markings 
as given in the Bid Data Sheet. The contents of the Technical Qualification and Technical Financial bid 
shall be as specified in clause 12 of the ITB. All the documents are required    to be signed digitally by 
the bidder. After electronic on line bid submission, the system generates a unique bid identification 
number which is time stamped. This shall be treated as acknowledgement   of bid submission. 
20.  Deadline for Submission of Bids 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder  
       online not later than the date and time indicated in the Appendix to ITB. 
20.2 The Employer may extend the deadline for submission of bids by issuing an  
amendment in accordance with Clause 10.3 of ITB. In such case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be subject to the new 
deadline. 
 
 

21. Modification/ Withdrawal/Late Bids 
21.1 The electronic bidding system would not allow any late submission of bids after due  
        date  and time as per server time. 
21.2 Bidders may modify their bids by uploading their request for modification before  

the deadline for submission of bids. For this, the bidder need not make any additional payment 
towards the cost    of tender document. For bid modification and consequential re-submission, the 
bidder is not required     to withdraw his bid submitted earlier. The last modified bid submitted 
by the bidder within the bid submission time shall be considered as the bid. For this purpose, 
modification/withdrawal by other means will not be accepted. In online system of bid submission, 
the modification and consequential-submission of bids is allowed any number of times. The bidders 
may withdraw his bid by uploading their request before the deadline for submission of bids; 
however, if the bid is withdrawn, the re-submission of the bid is not allowed. 

21.3    No bid shall be modified or withdrawn after the deadline of submission of bids. 
21.4 Withdrawal or modification of a bid between the deadline for submission of bids  

and the expiration of the original period of bid validity specified in clause 15.1 above or as extended      
pursuant to Clause 15.2 may result in the forfeiture of the Bid Security pursuant to Clause 16. 

 

 

22. Bid Opening and Evaluation 
 
22.1 The Employer inviting the bids or its authorised representative will open the bids online and this 
could be viewed by the bidders also online. In the event of the specified date for the Opening of   bids 
being declared a holiday for the Employer, the Bids will be opened at the appointed time and  location on 
the next working day. 
22.2 The file containing the Part-I of the bid will be opened first. 
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22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall be 
scrutinized. Thereafter, the bidders’ names and such other details as the Employer may consider 
appropriate, will be notified as Part-I bid opening summary by the Authority inviting bids at the 
online opening. A separate electronic summary of the opening is generated and kept on-line. 

22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosed in 
       accordance with Clause 22.3 of ITB and upload the same for viewing online. 
22.5 Evaluation of Part-I of bids with respect to Bid Security, qualification information and other 
     information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and 
     completed within five working days of the date of bid opening, and a list will be drawn up of the 
    qualified bidders whose Part- II of bids are eligible for opening. 
22.6 The result of Technical evaluation shall be made public on jktenders.gov.in site following which 
     there will be a period of two working days during which any bidder may submit objections if any in 
    writing to the tender receiving authority which shall be considered for resolution before financial 
    bid   opening. 
22.7 The Employer shall inform the bidders, who have qualified technical evaluation, of the date, time of 
     online opening of financial bids. If the specified date of   opening of  financial bid is changed, in the 
    event of the specified date being  declared a holiday for the      Employer, the bids will be opened at 
    the appointed time and location on the next working day. 
22.8 Financial bids of only those bidders will be opened online, who have qualified in   Technical 
      Evaluation. The bidders’ names, the Bid prices, the total amount of each bid, and such other details 
   as the Employer may consider appropriate will be notified online by the Employer at the time of bid 
    opening. 
22.9 The Employer shall prepare the minutes of the online opening of Financial Bids and upload the same 
    for viewing online. 
 

23. Process to be confidential 
 

23.1  Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a bidder to influence the Employer’s processing of bids or award 
decision may result in the rejection of his bid. 

24. Clarification of Bids and contacting the Employer:- 
           No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 
        opening to the time the contract is awarded. If the bidder wishes to bring additional information to 
         the notice of the Employer, it should do so in writing. 
 
 
24.1    Any attempt by the bidder to influence the Employer’s bid evaluation, bid Comparison or   contract 
        award decision may result in the rejection of his bid. 
 
25  Examination of Bids and Determination of Responsiveness 
 
25.1 During the detailed evaluation of “Technical Bids” the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clause 3 and 4, (b) has been properly signed; (c) is 
accompanied by the required securities and; (d) is substantially responsive to the requirements of 
the Bidding documents. During the detailed evaluation of the ‘Financial Bid’ the responsiveness of 
the Bids will be further determined with respect to the remaining bid conditions i.e. priced Bill of 
Quantities, technical specifications and drawings. 
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25.2  A substantially responsive “Financial Bid” is one, which conforms to all the terms, conditions and 

specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (i) which affects in any substantial way the scope, quality or 
performance of the works: (ii) which limits in any substantial way inconsistent with the bidding 
documents the Employer’s rights or the bidders obligations under the contract, or (iii) whose 
rectification would affect unfairly the competitive position of other bidders presenting 
substantially responsive bids. 

 
25.3  If a “Financial Bid” is not substantially responsive it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

 
 
 
26  Evaluation and Comparison of Financial Bids 
 
26.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Sub-Clause 25.2. 
 
26.2  In evaluating the bids, the Employer will determine for each bid the Evaluated Bid price adjusting 

the Bid price through making an appropriate adjustment for any other acceptable variation, 
deviations, and price modifications offered in accordance with sub-clause 21 of ITB. 

 
26.3  The Employer reserves the right to accept or reject any variation or deviation. Variations and 

deviations, and other factors which are in excess of the requirements of the bidding documents 
or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 
 

 
26.4  If the Bid of the successful Bidder is seriously unbalanced  in relation to the Engineer’s estimate 

of the cost of the Works to be performed under the Contract( i. e, 15% below than Advertised 
cost), the Employer/Contract awarding authority may require the bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in clause 30 of ITB be increased at the expense of the successful bidder to 
a level sufficient to protect the Employer against financial loss in the event of default of the 
successful bidder under the Contract.  

 
26.5  A Bid which contains several items in the Bill of Quantities which are unrealistically priced low 

and which cannot be substantiated satisfactorily by the bidder may be rejected as non-
responsive. 
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F. AWARD OF CONTRACT 

 
27  Award Criteria 
 
27.1  Subject to Clause 28, the Employer will award the Contract to the Bidder whose Bid has been 
        determined. 

(i) To be substantially responsive to the Bidding documents and who has offered the lowest 
Evaluated Bid Price, provided that such bidder has been determined to be (a) eligible in    
Accordance with the provisions of clause 3 of ITB and (b) qualified in accordance with the   
Provisions of clause 4 of ITB; and  

(ii)  To be within the available Bid Capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration.  

28 Employer’s right to accept any Bid and Reject any or all Bids 
 
28.1  Not withstanding Clause 27 the Employer reserves the right to accept or reject any bid and 

to cancel the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected bidder or bidders or any obligations 

to inform the affected bidder or bidders of the grounds for the Employer’s action. 

 

 
29     Notification of Award and signing of Agreement 
 
29.1  The Bidder whose Bid has been accepted will be notified of the award by the  Employer prior to 
expiration of bid validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Conditions of Contract called “the Letter of Acceptance”) will state the sum that 
the Employer will pay the contractor in consideration of the execution, completion and maintenance of 
the Works by the Contractor as prescribed by the Contract. (herein after and in the Contract called 
“the Contract Price”). 
 
29.2  The notification of award will constitute the formation of the Contract subject only to the 

furnishing of a performance security in accordance with provision of clause 30 of ITB. 
 

29.3  The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 
will be signed by the Employer and the successful Bidder after the Performance Security is furnished. 

 
29.4  Upon the furnishing by the successful bidder the performance security, the Employer will 

promptly notify the other bidders that their bids have been unsuccessful. 
 
30   Performance Security 
 
30.1 Within 21 (twenty one) days after the date of receipt of the Letter of Acceptance, the 

successful bidder/contractor  shall deliver to the Employer/concerned authority, a Performance 
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Security in any of the required  forms  for an amount equivalent to 5% of contract price plus 
additional security for unbalanced bid(if required ) in accordance with clause 26.4 of ITB  

 
 
30.2 If the Performance Security is provided by the successful bidder in the form of a bank 

guarantee, it shall be issued by either (a) at the Bidder’s option, by a Nationalized / Scheduled 
Indian Bank or (b) by a foreign bank located in India and acceptable to the Employer. 

 
30.3  Failure of the successful bidder to comply with the requirements of Sub-Clause 30.1 of ITB 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 
Security. 

 
31  No Advance Payment whatsoever shall be made by the department  to the 
         Contractor. 
 
32  Dispute Review Expert: 
 
        The Employer proposes that (Name of the proposed Dispute Review Expert as indicated in the 
Appendix to ITB)to be appointed as Dispute Review Expert under the contract at a daily fee as indicated 
in Appendix plus reimbursable expenses .If the bidder disagrees with this proposal, the bidder should so 
state in the bid. If ,in the letter of Acceptance ,the Employer  has not agreed on the appointment of the 
Dispute Review Expert, the Dispute Review Expert shall be appointed by the Council of Indian Road 
Congress at the request of either party. 
 
33  Corrupt or Fraudulent Practices 
 
33.1  The Employer will reject a proposal for award if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be 
awarded a contract with National Highways Authority of India / State PWD and any other 
agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for the contractor, or in execution. 

 
33.2  Further more, Bidders shall be aware of the provisions stated in Clause  53.2 of the Conditions 

of Contract. 
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APPENDIX TO ITB 
      Clause Reference With respect to Section –I. 

1. Name of Employer: Managing Director JKPCC ltd. 
2. The last five years 2015 -2020[C1.4.6] 

   (Particular years to be mentioned) 
     3.The average  annual financial turn  of any  three years out  of last five years  is _____%of Adv. 
Cost supported with TDS & Income Tax Return[C1 4.6A(i)] 

4.  Value of work is Rs. 2396 lacs                   [C1 .4.6A(ii)of ITB] 
5.  Liquid assets and/or availability of credit facilities is10% of Adv. Cost [C1.4.3(i) of ITB] 
6.  Price level of the financial year_______ (particular year to be mentioned)                                                  
[C1.4.6 &4.8] 

7. The pre-bid meeting will take place at office of Managing Director JKPCC ltd. [C1.9.2.1] 
Jkpcc head office Jammu  On 07/05/2020 at 11.00 A.M.  

8.  The technical bid will be opened in the  office of Managing Director jkpcc ltd,          
Jkpcc head office Jammu on 26/05/2020 at 11.00 A.M. 

9.  Address of the Employer: JKPCC Head Office , Rail Head Complex , Jammu.                             
10.  Identification of Scheme:   

        
Bid for:   Construction of Multi Level Car ParkingBid reference No:- e-NIT 109 of 2019-2020 of JKPCC  
Ltd. Unit – Leh  

 

11.  The bid should be submitted latest by 25/05/2020. at 4.00 P.M (as per e- Bidding)  [C1.20.1] 
12.  The bid will be opened in the office of Managing director jkpcc ltd  [C1.22]On 26/05/2020  at   
11.00 A.M 
13.   The Bank Draft/CDR//FDR in favour of Financial controller, JKPCC :Ltd. [C1.30 OF ITB] 
 
14(a): Performance Security shall be valid until a date 28 days after the expiry of Defect Liability 
       Period of 03 years after actual date of completion. 
      15(b) Additional performance security for unbalanced bid is given below for the contract value 
      valid for 45 days plus actual date of completion. 

Sno Percentage of unbalanced bid Percentage of additional security deposit 
1. 15% to 20% 3% 
2. 20 % to 25% 4% 
 25% to 30% 5% 

 
15.  Base year :( particular year to be mentioned) 
           No escalation factor is allowed for similar nature of work. 

 
 

S.No Year before   Multiplying factor 
1                 one 1.08 
2                two 1.17 
3               three 1.26 
4                four 1.36 
5                five 1.47 

 

            Escalation factors are for working out available bid capacity only (for the cost of works executed 
and financial figures arrived thereof to a common base value for works completed in India).  
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QUALIFICATION INFORMATION 
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                                                     Section-2 
Qualification index sheet (mandatory) 

1. Earnest money/bid security 
 

Rs. 47,93,899 

2. Cost of tender document 
 

Rs. 5000 

3. Similar nature of works 
  

One contract having 50% of contract value or two works of 
30% of contract value (as per clause 2.4 (B) 

4. Financial turn over 
 

Last five with at least 33%of contract value(as per clause 
2.4 (A) ) 

5. Equipment & Plant 
 

List included (as per claus 2.5) 

6. Financial position 
 

10%of contract value (as per claus 2.7) 

7. 
 

Affidavit Enclosed as per Annexure III,IV,V,VI 

8. Undertaking 
 

Annexure-II 

9. Bid capacity 
 

Formula (A*N*M-B) as per clause 4.6(C) 

10. GST Certificate 
 

Scanned copy to be uploaded 

11. 
 

Registration certificate Scanned copy to be uploaded 

 
QUALIFICATION INFORMATION 

              Notes on Form of Qualification Information 
The information to be filled in by the bidders in the following pages will be used to 
purposes of post- qualification as provided for in clause 4 of the instructions to 
Bidders. This information will not be incorporated in the contract. Attach additional 
pages as necessary. 

 
 

1. For Individual Bidders 
1.1  constitution or legal status of Bidder 

 
Place of registration 
 
Principal place of business 
 
Power of attorney of signatory of Bid 
 

(attach copy) 
 
 
 
 
 
 

1.2 Financial Turn over achieved  on 
execution of civil works for the last 
five years duly certified by Chartered 

(Rs. in lakhs) 
Year_______ 
Year_______ 
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Accountant and supported with TDS, 
ITR, Profit and Loss statement and 
Balance sheet.** 

     
 

Year_______ 
Year_______ 
Year_______ 

 
 
 

1.3.  Work performed as prime contractor (in the same name & style) on construction works of similar 
nature over the last five years. Attach certificate issued by an officer not below the rank of 
Executive Engineer or equivalent. 

 

Project 
Name 
 

Name of 
the 
employer 
* 
 

Description 
of work 

Contract 
No 
 

Value of 
contract (Rs 
in crore) 
 

Date of 
issue of 
work 
Order  
 

Stipulated 
Period of 
completion 
 

Actual date 
of 
completion 
* 
 

Remarks explaining 
reasons for delay & 
work completed 

         
 
 
 

 
1.4 Work performed as sub-contractor (in the same name & style duly supported 

with an authority letter regarding approval of sub-contract by the competent 
authority) on construction works of similar nature over the last five years. 
Attach certificate issued by an officer not below the rank of Executive 
Engineer or equivalent. ....deleted 

 
Project 
Name 
 

Name of 
the 
employer 
* 
 

Description 
of work 

Contract 
No 
 

Value of 
contract (Rs 
in crore) 
 

Date of 
issue of 
work 
Order  
 

Stipulated 
Period of 
completion 
 

Actual date 
of 
completion 
* 
 

Remarks explaining 
reasons for delay & 
work completed 

         
 
 
 

 
 
 
**** A certificate of performance evaluation of all such works/commitments in hand on the part of the 
bidder issued by the concerned Chief Engineer/Superintending Engineer/Executive Engineer to the 
affirmation that the contractual obligations are being performed satisfactorily without compromise on 
quality parameters and time lines. 
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1.5  
(a)  Achieved a minimum average  financial  turnover on execution of Civil Engineering works  ( 

defined as billing for works in progress or  completed  in all classes of Civil Engineering 
construction works only) during any three  out of the last  five financial years(11/2014 to 
11/2020) not less than 33% of the proposed contract /contracts applied. The information 
supplied in this connection should be duly certified by a Chartered Accountant and be duly 
supported by TDS and Income Tax Returns for the last five years. 

 
. 
(b)  Having satisfactorily completed or substantially completed, at least one contract of similar nature 

of work of any Govt./Semi Govt. department during the last five years ( building ) of  at least 
50% or two works 30%  of the value of proposed contract during  the last five years.(Certificate 
to this effect to be issued by an officer not below the rank of Executive Engineer or equivalent.). 
No escalation factor is allowed for similar nature of work. 
The work may have been executed by the Applicant as prime contractor and should have executed 
the work which covers all civil ,electrical and Mechanical components of building. the value of work 
executed shall be taken as cumulative of all three components .  
 
Substantially completed works means those works which are at least 90% completed as on the 
date of submission of bid (i.e. gross value of work done up to the last date of submission is 90% or 
more of the original contract price) and continuing satisfactorily. 
For this a certificate from employer shall be submitted along with the application 
incorporating clearly the name of the work where civil electrical and mechanical components 
form part of contract, contract value, billing amount, date of commencement of works, 
actual date of completion of work, satisfactory performance of the contractor and any 
other relevant information. 
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded.  
 
NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be 
33% of advertised cost of the work for all such works with estimated value less than 
40.00 crores, while in case of works valuing 40.00 crores and above the requirement 
shall be 40% of advertised cost of the particular work. Similarly the requirement in 
respect of clause 4.6 –A-ii(similar nature of work)it shall be 33% of advertised cost 
of work for all such works valuing less than 40.00 crores and for the works with 
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost 
of the particular work.....  
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.1.6   Information on Bid capacity (works for which bids have been submitted and    
           Works which are yet to be completed) as on the date of this bid. 

Existing commitments and ongoing construction works:- 
Description 
of work 

Place & 
State 
 

Contract No. 
& date 
 

Name & 
address of 
Employer 

Value of 
contract (Rs 
in lakhs) 
 

Stipulated 
Period of 
completion 
 

Value of 
works 
remaining to 
be 
completed 
(Rs. in lakhs) 
 

Anticipated date of 
completion 

1 2 3 4 5 6 7 8 
 

        

 
Enclose certificate(s) issued by an officer not below the rank of Executive Engineer or equivalent 

1.7 Availability of Major items of Contractor’s equipment proposed for carrying out      
         the Works. List all information requested below. Refer also to Clause 4.3(f) and  
         4.6(B) a of the Instructions to Bidders. 

Item of 
Equipment 

Description, 
make, and age 
(years), and 
capacity 

Condition (new, 
good, poor) and 
number available 

Owned, leased 
(from whom?) or to 
be purchased. 

    
 
1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors 

reports, etc. List below and attach copies. 
 _________________________________________________________________________

_________________________________________________________________________
________________________________________________ 

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references 
if contacted by the Employer. 

 _________________________________________________________________________
_________________________________________________________________________
_________________________________ 

1.10 Information on current litigation in which the Bidder is involved. 
  

Name of other 
party(s) 

Cause of dispute Litigation where 
(Court/arbitration) 

Amount involved (Rs. 
In lakh) 

    
1.11    Proposed work method and schedule. The Bidder should attach descriptions, Drawings and charts 
as necessary to comply with the requirements of the Bidding documents. Refer ITB Clause 12 
 
 
1.12 Applicants who meet the minimum qualification criteria will be qualified only if  

there available bid capacity at the expected time of bidding is more than the total estimate cost 
of the works. The available bid capacity will be calculated as under:- 

Available Bid capacity = (AxNxM-B) 
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A =  Maximum value of civil engineering works  executed in any one year during the last five years ( 
updated to the current price level  of the  year indicated in appendix ) taking into account the 
completed into as well as works in the progress;    

N =  Number of years prescribed for completion of the works for which bids are  invited = ______ 
B = Value  (updated to the current price level  of the  year indicated in appendix ) of existing 

commencements  and ongoing works to be completed during the next 03 years (period of 
completion of the works for which bids are invited) 

M =     This factor shall have a value of 2.5 
 

Information on Bid Capacity (works for which bids have been submitted and works which are yet 
to be completed) as on the date of this bid. 

 
The item of work for which data is requested should tally with that specified in ITB clause 4.6 
 
1.13 Qualification and experience of technical/key personnel required for administration and 

execution of the Contract [ Ref. Clause 4.6 (B) (b)]. Attach biographical data. Refer also to 
sub Clause 4.3 (h) of instructions to Bidders and Sub Clause 8.1 of the Conditions of Contract. 
 

Position Name Qualification Year of Experience 
(General ) 
 

Years of experience 
in similar nature of 
work 
 

     
     
     
     
     
     
     
     
     
 
 

 Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ 
building electrification works [ Reference Clause 4.3 ] 
 
1.14 Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc. List them below and attach copies of supports  
documents. 

 
1.15  Quality Assurance Programme.(to be framed in accordance with the requirements /guide 

lines/manual uploaded on departmental website. 
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2.Additional Requirements 
 

2.1  Bidders should provide any additional information required to fulfil the requirements of Clause 4 
of the Instructions to the Bidders, if applicable. 

(i)  Affidavit on correctness of information. 
(ii)  Undertakings 

___________________________________________________________________________ 
 
2.2. Qualification Criteria:- 
2.2. Qualification will be based on applicants meeting all the following minimum pass/fail criteria 

regarding the applicants general and particular experience, personal and equipment capabilities, and 
financial position, as demonstrated by the applicants responses in the forms attached to the letter 
of applications (specified requirements for joint ventures are given  below). Subcontractors 
experience and resources shall not be taken into account in determining the applicant’s compliance 
with the qualifying criteria. 

  To qualify for more than one contract, the applicant must demonstrate having experience and 
resources sufficient to meet the aggregate of the qualification criteria for each contract given in 
paragraphs 2.5, 2.6, 2.7 & 2.8 below. 

2.3.Base year and escalation = (particular base year to be mentioned) 
  

           Following escalation factors will be used for working out the available bid capacity only for the 
cost of works executed and financial figures arrived thereof to a common base value for works 
completed in India.  

           No escalation factor is allowed for similar nature of work. 
 

    
Year before       Multiply factor 
 One      1.08 
 Two      1.17 
 Three     1.26 
 Four      1.36 
 Five      1.47 

Applicant should indicate actual figures of costs and amount for the works executed by 
them without accounting for the above mentioned factors. 
In case the financial figures and value of completed works are in foreign currency, the above 
enhanced multiplying factors will not be applied,. Instead, current market exchange rate (State 
Bank of India BC selling rate as on the last date of submission of the bid) will be applied for the 
purpose of conservation of amount in foreign currency into Indian rupees . 

2.4 The applicant should have:- 
(a ) Achieved a minimum average  financial  turnover on execution of Civil Engineering works  ( 

defined as billing for works in progress or  completed  in all classes of Civil Engineering 
construction works only) during any three  out of the last  five financial years(11/2014 to 
11/2020) not less than 50% of the proposed contract /contracts applied. The information 
supplied in this connection should be duly certified by a Chartered Accountant and be duly 
supported by TDS and Income Tax Returns for the last five years. 

 
. 
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(b)  Having satisfactorily completed or substantially completed, at least one contract of similar nature 
of work of any Govt./Semi Govt. department during the last five years ( building ) of  at least 
50% or two works 30%  of the value of proposed contract during  the last five years.(Certificate 
to this effect to be issued by an officer not below the rank of Executive Engineer or equivalent.). 
No escalation factor is allowed for similar nature of work. 
The work may have been executed by the Applicant as prime contractor and should have executed 
the work which covers all civil ,electrical and Mechanical components of building. the value of work 
executed shall be taken as cumulative of all three components .  
 
Substantially completed works means those works which are at least 90% completed as on the 
date of submission of bid (i.e. gross value of work done up to the last date of submission is 90% or 
more of the original contract price) and continuing satisfactorily. 
For this a certificate from employer shall be submitted along with the application 
incorporating clearly the name of the work where civil electrical and mechanical comp[onents 
form part of contract, contract value, billing amount, date of commencement of works, 
actual date of completion of work, satisfactory performance of the contractor and any 
other relevant information. 
The certificate should be furnished as per format shown in qualification information section-
2 clause no:-1.3.1 supported with  allotment which shall also be uploaded.  
 
NOTE: The requirement in respect of clause 4.6A(i) (Financial Turn over) shall be 
33% of advertised cost of the work for all such works with estimated value less than 
40.00 crores, while in case of works valuing 40.00 crores and above the requirement 
shall be 40% of advertised cost of the particular work. Similarly the requirement in 
respect of clause 4.6 –A-ii(similar nature of work)it shall be 33% of advertised cost 
of work for all such works valuing less than 40.00 crores and for the works with 
estimated value of Rs.40.00 crores and above it shall be 40% of the advertised cost 
of the particular work.....  

2.5. LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK 
The applicant must have suitably qualified personnel to fill the following positions. The applicant 
will supply information on a prime candidate and an alternate for each position, both of whom 
should meet the experience requirements specified below: 

 
S.NO PERSONAL QUALIFICATION Up to 15 crores  15 crores above Up 

to Rs.30.00 Crore. 
1 Project Manager B.E Civil +10Years Exp 

Or Diploma in Civil  with 15 
years experience  

1 1 No 

2 Site Engineer B.E Civil +3Years Exp 
Or  

Diploma with 7 years 
experience  

1 2 No 

3 Plant Engineer B.E Mech. + 3 Years Exp. 
Or 

Dip. Mech.+ 7 Years Exp. 

1 1 No 
 



30 
 

4 Quantity Surveyor B.E Civil. + 7 Years Exp. 
Or 

Dip. Civil.+ 10Years Exp. 

1 1 No 
 

5 Soil & Material 
Engineer 

B.E Civil. + 7 Years Exp. 
Or 

Dip. Civil.+ 10Years Exp. 

... 1 No 
 

6 Survey Engineer B.E Civil+5 years Exp.  
Or 

Dip. Civil + 8 years Exp. 

... 1 No 

 
The applicant should own or should have assured ownership to the following key items of 

equipment, in full working order, and must demonstrate that, based on known commitments; they will be 
available for use in the proposed contract. 

 
LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACTWORK 

S.no Type of Equipment Maximum Age 
As on 01-10-

2017 

Work valuing 
up to 15 crores  

Above 15 
crores 

UptoRs.30.00 
Crore. 

1 Tipper Trucks 5-7 2 5 
2 Motor Grader 5 1 1 
3 Excavator 5 1 1 
4 Front end Loader 5 1 1 
5 Full fledged lab 5 1 2 
6 Vibratory  5 2 3 
7 Mini batching plant 5 1 1 
8 Concrete pump 5 1 1 
9 Water Tanker 5 1 1 
10 Bitumen Sprayer 5-7 .... ... 
11 Cold Milling Machine 5 .... ... 

12 Tandem Roller 5 .... .... 

Note: The tender inviting authority if necessary, shall make additions/alterations in respect of 
Machinery/ Equipments and technical personnel depending upon the magnitude  and nature of 
work. 

2.7. Financial Position:- 
The applicant should demonstrate that he has excess to, or has available, liquid assets (aggregate  
Of working capital, cash in hand and uncommitted Bank Guarantee’s) and / or credit facilities of not 
less than 10% of the value of the contract/ contracts applied for (construction cash-flow may be 
taken as 10% of the estimated value of contract / contracts). 

2.8. The audited balance sheets for the last five years should be submitted, which must demonstrate the 
soundness of the applicant’s financial position, showing long term profitability including and 
estimated financial projection for the next two years. If necessary, the employer will make inquires 
with the applicant’s bankers. 

2.9. Litigation History:- 
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 The Applicant should provide accurate information on any litigation or arbitration resulting from 
contracts completed or under execution by him over the last five years. A consistent of awards against 
the applicant or any partner of a joint venture may result in failure of the applicant. 
2.10.Bid Capacity:-Applicants who meet the minimum qualification criteria will be qualified only if 
there available bid capacity at the expected time of bidding is more than the total estimate cost of the 
works. The available bid capacity will be calculated as under:- 
Available Bid capacity = (AxNxM-B) 
A =  Maximum value of civil engineering works  executed in any one year during the last five years ( 

updated to the current price level  of the  year indicated in appendix ) taking into account the 
completed into as well as works in the progress;    

N =  Number of years prescribed for completion of the works for which bids are invited = .......... 
B = Value  (updated to the current price level  of the  year indicated in appendix ) of existing 

commencements  and on-going works to be completed during the next 03 years (period of 
completion of the works for which bids are invited) 

M= 2.5 
Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be 
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or 
equivalent. 

 
2.11.Joint Venture:- (Applicable for the works costing Rs.15.00 Crores and above  in J&K 

State).If the bidder is a Joint Venture ,the partners would be limited to three 
(including lead partner).Joint Venture firm shall be jointly and severally responsible 
for completion of the project..... 

2.12 Joint Venture must fulfil the following minimum qualification requirement:-  
 
   i)The lead partner shall meet not less than 50% of qualification criteria given in sub-clause  
    4.6(A-i)and 4.6(A-ii)of ITB of this bidding document. 
 
  ii) Each of the remaining  partners shall meet not less than 25% of all the qualification  criteria 
   given in sub-clause 4.6(A-i)and 4.6A(ii) of I.T.B of this   bidding document. 
 
 iii)  The Joint Venture must also collectively satisfy the subject of the Criteria of clause 4.6(A-
     i)and 4.6(A-ii)of ITB for this purpose the relevant figures for each of the partners shall be 
    added together to arrive at the Joint Venture total  
     capacity which shall be 100% or more.  
iv) In the event that the Employer has caused to disqualify under clause 4.7 of  ITB all of the 
   Joint Venture partners will be disqualified. 
v) Joint Venture applicants shall provide a certified copy of the Joint Venture agreement in 
   demonstration of the partners undertaking joint and several liabilities for the performance of 
   any contract entered into before award of work. 
vi)The available bid capacity of the J.V as required under clause 4.6 of ITB will be  applied for 
   the each partner to the extent of his proposed participation in the execution of the work .The 
   total Bid Capacity available shall be more than estimated contract value. 
    



32 
 

If the application is made by a Joint Venture of two or more firms ,the evidence of clear 
mandate ( i ,e in the form of respective Board Resolution duly authenticated by competent 
authority)by such two or more firms willing to form Joint Venture among themselves for 
the specified projects should accompany duly recognising their respective authorised 
signatories signing for and on behalf of respective firms for the purpose of forming the 
Joint Venture .A certified copy of the power of attorney to the authorised 
representatives, signed by legally authorised signatories of all the firms of the Joint 
Venture shall accompany the application. The JV Agreement shall need to be submitted 
consisting but not limited to the following provisions. 
a) Name, Style and Project(s) specified JV with Head Office address 
b) Extent (or Equity) for participation of each party in the JV 
c) Commitment of each party to furnish the Bond money (i, e Bid security   , performance 
   security) to the extent of his participation in the JV. 
d) Responsibility of each Partner of JV (in terms of Physical and Financial involvement) 
e) Working Capital arrangement. 
f) Operation of separate Bank Account in the name of JV to be operated by both the 
partners. 
g) Provision for cure in case non-performance of responsibility by any party of the J.V 
h) Provision that NEITHER party of the JV shall be allowed to sign, pledge   ,sell or 
otherwise dispose of all or part of its respective interests in JV to any party including 
existing partner(s) of the JV .The Employer derives  right for any consequent action 
(including blacklisting )against any or all  JV partners in case of any breach in this regard 
. 
i) Management Structure of JV with details. 
j) Lead Partner to be identified who shall be empowered by the JV to incur liabilities on 
behalf of JV. 
k) Parties/firms committing themselves to the Employer for jointly and severally 
responsible for the intended works. 
l)  The Power Of Attorney shall be duly notarized. 
m) Any other relevant details.  
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GENERAL CONDITIONS OF CONTRACT 
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Section-3 
 

GENERAL CONDITIONS OF CONTRACT 
A. GENERAL 
1.  Definitions 
1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms. The 
Adjudicator (synonymous with Dispute Review Expert) is the person appointed jointly by the 
employer and the Contractor to resolve disputes in the first instance, as provided for in Clauses 
24 and 25. The name of the adjudicator is defined in the contract Data.  
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 
The Completion Date is the date of completion of the Works as Certified by the Engineer in 
accordance with the clause 49. 
The Contract is the contract between the Employer and the Contractor to execute, complete and 
maintain the Works. It consists of the documents listed in Clause 2.3below.  
The Contract Data defines the documents and other information which comprise the Contract. 
The Contractor is a person or corporation body whose Bid to carry out the works has been 
accepted by the Employer.  
The Contractor’s Bid is the completed Bidding document submitted by the contractor to the 
Employer and includes Technical & Financial -Bids.  
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provision of the Contract.  
Days are calendar days; months are calendar months. A Defect is any part of the works not 
completed in accordance with the Contract.  
The Defects Liability Period is the period named in the Contract Data and calculated from the 
Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
The Engineer is the person named in the Contract Data (or any other competent person appointed 
and notified to the contractor to act in replacement of the Engineer) who is responsible for 
supervising the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extension of time, and valuing 
the Compensation events.  
Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to 
construction the works. 
The Initial Contract Price is the Contract Price Listed in the Employer’s Letter of Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the engineer by issuing an extension of time.  
Materials are all supplies, including consumables, used by the contractor for incorporation in the 
Works.  
Plant is any integral part of the Works, which is to have a mechanical, electrical, electronic, or 
chemical or biological function.  
The Site is the area defined as such in the contract Data.  
Site Investigation Reports are those which were included in the Bidding documents and are 
factual interpretative reports about the surface and sub-surface conditions at the site. 
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Specification means the Specification of the works included in the contract and any modification 
or addition made or approved by the Engineer. 
The Start Date is given in the Contract Data. It is the data when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site possession dates. 
 A Subcontractor is a person or corporate body who has a contract with the contractor to carry 
out a part of the work in the contract, which includes works on the Site. 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the works.  
The Works are what the Contract requires the contractor to construct, install, and turnover to 
he Employer, as defined in the contract Data. 
 

 2. Interpretation 
2.1. In interpreting these conditions of Contract, singular also means plural, male    

also means female or neuter, and the other way around. Heading have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about the Conditions of contract. 

2.2. If sectional completion is specified in the contract Data, references in the   
conditions of contract to the works, the completion Date, and the Intended Completion Date 
apply to any Section of the works (other than references to the completion date and 
Intended Completion date for the whole of the works). 

2.3.The documents forming the Contract shall be interpreted in the following  
     order of priority: 

 (a) Agreement 
 (b) Letter of Acceptance, notice to proceed with the works 
 (c) Contractor’s Bid 
 (d) Contract Data 
 (e) Conditions of Contract including Special Conditions of Contract 
 (f) Specifications 
 (g) Drawings 
 (h) Bill of quantities and 
 (i) Any other document listed in the Contract Data as forming part of the   
              Contract. 
 

3. Language and Law 
3.1  The language of the Contract and the law governing the Contract are stated in the contract Data. 
4.  Engineer’s Decisions 
4.1  Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. 
5.  Delegation 
5.1  The engineer may delegate any of his duties and responsibilities to other people except to 

the Dispute Review Expert after notifying the Contractor and may cancel 
any delegation after notifying the Contractor. 

 
6. Communications 
 
6.1  Communications between parties, which are referred to in the conditions, are effective only when 

in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act 
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7.  Other Contractors 
 

The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Employer between the dates given in the Schedule of other Contractors. The 
Contractor shall as referred to in the Contract Date, also provide facilities, and services for 
them as described in the Schedule. The employer may modify the schedule of other contractors 
and shall notify the contractor of any such modification. 
 

8 Personnel 
 
8.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 

referred to in the Contract Data to carry out the function stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement of key 
personnel only if their qualifications, abilities, and relevant experiences are substantially equal to 
or better than those of the personnel listed in the Schedule. 

 
8.2  If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s 

staff or his work force stating the reasons the contractor shall ensure that the person leaves the 
Site within seven days and has no further connection with the working the Contract. 

 
9.  Employer’s and Contractor’s Risks 
 
9.1  The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this contract states are Contractor’s risks. 
 
10.  Employer’s Risks 
 
10.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 

the execution of the works in the Employer’s country, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employee’s), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)  
a cause due solely to the design of the works, other than the Contractor’s design. 
 

 
11.  Contractor’s Risks 
 
11.1  All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the contract other than the excepted risks are 
the responsibility of the Contractor. 

 
12. Insurance 
12.1.   The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the start date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the contract Data for the following events which are due to the 
Contractor’s risks: 
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a) loss of or damage to the works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage of property (except the works, Plant, Materials and 
Equipment) in connection with the Contract; and 

b) Personal injury or death.  
12.2   Policy and certificates for insurance shall be delivered by the Contractor to the engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provided for compensation to 
be payable in the types and proportions of currencies required to rectify the loss or damage 
incurred.  

12.3.   If the Contractor does not provide any of the policies and certificates required, the Employer 
may affect the insurance which the contractor should have provided and recover the premiums 
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

12.4.   Alterations to the terms of insurance shall not be made without the approval of  
          the Engineer. 
12.5.   Both parties shall comply with any conditions of the insurance policies. 

 
13. Site Investigation Reports 
13.1  The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in 

the Contract Data, supplemented by any information available to the Bidder. 
 
14.  Queries about the Contract Data 
 
14.1  The Engineer will clarify queries on the Contract Data. 
 
15.  Contractor to Construct the Works 
15.1  The Contractor shall construct and install the works in accordance with the Specifications and 

Drawings. 
 
16.  The Works to be completed by the Intended Completion Date 
16.1  The Contractor may commence execution of the Works on the Start Date and shall carryout the 

Works in accordance with the programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

 
17.  Approval by the Engineer 
 
17.1  The Contractor shall submit specifications and Drawings showing the proposed Temporary Works 

to the Engineer, who is to approve them if they comply with the Specifications and Drawings. 
 
17.2  The Contractor shall be responsible for design of Temporary Works. 
 
17.3  The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works. 
 
17.4  The contractor shall obtain approval of third parties to the design of the Temporary Works 

Where required. 
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17.5  All Drawings prepared by the Contractor for the execution of the temporary works, are  subject 
to prior approval by the Engineer before their use. 

 
18.  Safety 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
19.  Discoveries        
 
19.1  Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The contractor is to notify the Engineer of such discoveries 
and carry out the Engineer’s instructions for dealing with them. 
 

20.  Possession of the Site 
 
20.1 The Employer shall provide adequate Site to the Contractor to start and carry out his 

construction activity.  
 
21.  Access to the Site 
 
21.1  The Contractor shall allow the Engineer and any person authorized by the Engineer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended 
to be carried out and to any place where materials or plant are being manufactured / fabricated / 
assembled for the works. 

21.2   The contractor is responsible for temporary approach road and accessibility to the site, no extra 
item shall be paid separately, the bidder shall include this cost while quoting the bid. 

 
22. Instructions 
 
22.1  The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

where the site is located. 
 
22.2  The Contractor shall permit the Employer to inspect the Contractor’s accounts and records 

relating to the performance of the Contractor and to have them audited by auditors appointed by 
the Employer, if so required by the Employer. 

 
22.3   The contractor shall be responsible for water ,electricity ,and approaches to the site  for making 

such temporary arrangements ,the bidder should quote this in his bid accordingly no separate 
items shall be paid. 

 
23. DISPUTE S: 
 23.1:if the contractor believes that the decision taken by the Engineer was either outside the 
authority give to the Engineer by the contract or that the decision was wrongly taken, the decision shall 
be referred to the Dispute Review Expert within 14 days of the notification of Engineer’s decision. 
 
24.Arbitration: 
24.1:The Arbitration shall be conducted in accordance with the Arbitration procedure stated in the 
Special Conditions of the Contract. 
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25. Replacement of Dispute Review Expert: 
25.1: Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree 
that the Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the 
contract; a new Dispute Review Expert will be jointly appointed by the Employer and the Contractor. In 
case of disagreement between the Employer and the Contractor, within 30 days, the Dispute Review 
Expert shall be designated by the appointing authority designated in the Contract Data at the request of 
either party, within 14 days of receipt of such request. 
    
  

B- TIME CONTROL 
26.  Programme 
 
26.1  Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 
activities in the works along with monthly cash flow forecast. 

 
26.2  An update of the Programme shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work including any changes to the sequence of the 
activities. 

 
26.3  The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated 
Programme within this period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Programme has been submitted. 

 
26.4  The Engineer’s approval of the Programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at anytime. A revised 
Programme is to show the effect of Variations and Compensation Events. 

 
27.  Extension of the Intended Completion Date 
 
27.1  The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work and which 
would cause the Contractor to incur additional cost. 

 
27.2  The Engineer shall decide whether and by how much to extend the Intended Completion Date 

within 35 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has 
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 
by this failure shall not be considered in assessing the new Intended Completion Date. 

 
27.3  The Engineer shall within 14 days of receiving full justification from the contractor for extension 

of Intended completion date refer to the employer his decision. The employer shall in not more 
than 21 days communicate to the Engineer the acceptance or otherwise of the engineer’s decision.  
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28. Delays Ordered by the Engineer 
 
28.1  The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
 
29  Management Meetings 
 
29.1 Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 
29.2  The Engineer shall record the business of management meetings and is to provide copies of this 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken is to be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 

 
30.  Early Warning 
 
30.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events 

or circumstances that may adversely affect the quality of the work, increases the Contract Price 
or delay the execution of works. The Engineer may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price and Completion 
Date. The estimate is to be Provide by the Contractor as soon as reasonably possible. 

 
30.2  The Contractor shall cooperate with the Engineer in making and considering proposal for how the 

effect of such an event or circumstance can be avoided or reduced by anyone involved in the work 
and in carrying out any resulting instruction of the Engineer. 

 
     A.   QUALITY CONTROL 

 
 

31. Quality Assurance Programme (For Works Valuing Rs.10.00   
    crores and Above) 
 
 

         The Contractor shall prepare and submit a quality control plan/mechanism 
(Quality Assurance Plan” or “QAP”) and make all necessary arrangements to ensure 
its compliance. Having regard to the requirement of the project, Quality assurance 
plan shall be devised by taking into consideration the quality assurance manual/ 
guide which is available on the web site of PW(R&B) Department of Chief Engineer(s) 
Jammu/ Kashmir; this manual or guide can also be availed from the office of Chief 
Engineer Jammu/ Kashmir; District Superintending Engineers and Executive 
Engineers. 
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      While submitting the bid, the bidder along with other documents shall submit Quality 
Assurance Plan (QAP)as per the clause 4.1 and 4.3(p)of ITB .However a final QAP 
shall be framed by the successful bidder after the allotment of work. The Engineer –in 
charge shall convey its comments to the contractor within a period of 21 days of 
receipt of the QAP after the allotment of work, stating the modifications, and the 
contractor shall incorporate those in the QAP to the extent required for conforming 
with the provisions of Quality Assurance manual/guide ,which shall be approved by 
the competent authority and treated as inseparable part of agreement to be signed 
between the contractor and the department.  

32. Tests 
 
32.1     
 

If the Engineer-in-Charge instructs the contractor to carry out a test not specified in the 
specification to check whether any work has a defect and the test Confirms the defect, then the 
contractor shall have to pay for the tests and the defective work shall have to be dismantled and 
reconstructed in accordance to the IRC/MOST/BIS/CPWD/NBO Specifications as applicable. 
 The Engineer in-charge of site shall ensure / will certify that the lab has been established & tests 
performed. The  
 The contractor will furnish documentary proof of procurement of materials like cement, steel and 
other equipments and goods to the engineer in-charge. This will include original vouchers for all 
quantities in lieu of purchase of materials/ equipments etc from the original manufacturer or 
authorized dealer/distributor to the satisfaction of engineer in-charge for ascertaining genuineness 
of materials. Attested copy of such material shall be submitted along with the bills.     

       No extra payment on account of quality control measures shall be paid to the contractor 
 
33. Identifying Defects 
33.1  The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor’s responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work at site. 

 
 
34.  Correction of Defects 
 
34.1  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 
34.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 

the length of time specified by the Engineer’s notice. 
 
35.  Uncorrected Defects 
 
35.1  If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, 

the Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 
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  D . COST CONTROL 
36.  Bill of Quantities 
 
36.1  The Bill of Quantities shall contain items for the Construction, Installation, testing, and 

commissioning work to be done by the Contractor. 
 
36.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 
 
36.3.  Cash Flow forecasts 
36.4  When the Programme is updated, the contractor is to provide the Engineer with an updated cash 

flow forecast. 
 
37.  Payment Certificate 
 
371  The Contractor shall submit to the Engineer monthly statements of the estimated value of the 

work completed less the cumulative amount certified previously. 
 
37.2  The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 

amount to be paid to the Contractor after taking into account any credit or debit the month in 
question in respect of materials for the works in the relevant amounts. 

 
37.3  The value of work executed shall be determined by the Engineer. 
 
37.4  The value of work executed shall comprise the value of the quantities of the items in the Bill of 

quantities completed. 
37.5  The value of work executed shall include the valuation of variations and Compensation Events. 
 
37.6  The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 
 
38.  Payments 
 
38.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in 

terms of the contract and taxes, at source, as applicable under the law.  
 
 
38.2  Items of the works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 

 
39.  Tax 
 
39.1  The rates quoted by the Contractor shall be deemed to be inclusive of all taxes including 

GST(SGST AND CGST) that the Contractor will have to pay for the performance of this Contract 
up to the completion. The Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law from time to time. 
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40.  Currencies 
 
40.1  All Payments shall be made in Indian Rupees. 
 
 41.  Price Adjustment 
41.1  The rates quoted by the contract shall be deemed to include price escalation upto completion of 

project. 
 

42. Retention 
 
42.1  The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. 
 
42.2  On Completion of the whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has certified 
that all Defects notified by the Engineer to the Contractor before the end of this period have 
been corrected. 

 
43.3  On completion of the whole works the contractor may substitute retention money with an “on 

demand” Bank guarantee. 
 
44.  Liquidated Damages: 

44.1:In the event of failure on part of the Contractor to achieve timely completion of the 
project including any extension of time granted under clause 27,he shall ,without prejudice to 
any other right or remedy available under the law to the Employer on account of such breach, 
pay as agreed Liquidated Damages to the Employer and not by way of penalty in a sum 
calculated at the rate per week or part thereof as stated in the Contract Data .For the period 
that the completion date is later then the intended completion date ,Liquidated Damages at the 
same rate shall be withheld if the Contractor fails to achieve the Mile Stones prescribed in 
the Contract Data .However, in case the Contractor achieves the next mile stone ,the amount 
of the Liquidated Damages already withheld shall be restored to the Contractor by adjustment 
in the payment certificate. Both the parties expressly agree that the total amount of 
Liquidated Damages shall not exceed 10% of initial contract price and that the Liquidated 
Damages  payable by the Contractor are mutually agreed genuine pre-estimated loss and 
without any proof of actual damage likely to be suffered and incurred by the Employer, and 
the Employer is entitled to receive the same and are not by way of penalty  . 

The Employer may, without prejudice to any other method of recovery, deduct the amount 
of such damages from any sum due ,or to become due to the Contractor or from performance 
security or any other dues from Government or Semi-Government body within the State. 

The payment or deduction of such damages shall not relieve  the Contractor from his 
obligations to complete the works, or from any other of his duties ,obligations or 
responsibilities under the contract.   

The Contractor shall use and continue to use his best endeavours to avoid or reduce 
further delay to the works ,or any other relevant stages . 
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44.2.   If the intended completion  date is extended after Liquidated Damages have been 
paid, the Engineer shall correct any such payment of Liquidated Damages by the Contractor by 
adjusting the next payment certificate. 

 
44.3: It is agreed by the contractor that the decision of the Employer as to the 

Liquidated Damages payable by the Contractor under this clause shall be final and binding,                 
 
45. BONUS – The bidder who has successfully completed three CRF works within the  

prescribed time over the last five years shall be rewarded with the multiplying 
factor of 2.75 instead of 2.5 for ascertaining the available bid capacity of the bidder 
during the technical evaluation of his bid. The bidder to this effect shall furnish the 
completion certificates of works issued by an officer not below the rank of 
Executive Engineer or equivalent. clause 45 deleted 

 
46.  Secured Advance 

No secured advance shall be payable to the contractor. 
 
47.  Securities 
 
47.1 The Performance Security (including additional security for unbalanced bids) shall be provide to 

the Employer no later than the date specified in the Letter of Acceptance and shall be issued in 
an amount and form and by a bank or surety acceptable to the Employer, and denominated in 
Indian Rupees. The performance Security shall be valid until a date 28 days from the date of 
expiry of Defects Liability Period and the additional security for unbalanced bids shall be valid 
until a date 28 days from the date of issue of the certificate of completion. 

 
48. Cost of Repairs 
 
48.1  Loss or damage to the Works or Materials to be incorporated in the works between the start 

date and the end of the Defects Correction period shall be remedied by the contractor at the 
contractor’s cost, if the loss or damage arises from the contractor’s acts or omissions. 

 
E. FINISHING THE CONTRACT 

49 Completion 
 
49.1  The Contractor shall request the Engineer to issue a CERTIFICATE OF COMPLETION of the 

works and the Engineer will do so upon deciding that the Work is completed. 
 
 
50. Taking Over 
 
50.1  The Employer shall take over the Site and the works within seven days of the Engineer issuing a 

certificate of Completion. 
 
51.  Final Account 
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51.1  The Contractor shall supply to the Engineer a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Engineer shall issue a Defect Liability Certificate and certify any final payment that is due 
to the Contractor within 56 days of receiving the Contractor’s accounts if it is correct and 
complete. If it is not, the Engineer shall issue within 56 a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the Contactor and issue 
a payment certificate, within 56 days of receiving the Contractor’s revised account. 

 
52.  Operating and Maintenance Manuals 
 
52.1  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the Contract Data. 
 
52.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payment due to the 
Contractor. 
 

53.  Termination 
 
53.1  The Employer may terminate the contract if the contractor  causes a fundamental breach of the 

Contract. 
 
53.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the current 
programme and the stoppage has not been authorized by the Engineer; 

(b)  The contractor is declared bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;; 

c)        If the contractor fails to deploy machinery and equipment or personnel as specified in the 
Contract Data  or Appendix to ITB at the appropriate time. 

 (d) The Engineer gives Notice that failure to correct a particular Defect is fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Engineer; 

 (e)  The Contractor does not maintain a security, which is required; 
(f) The Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages becomes payable as defined in the Contract data; 
and 

(g)  If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in the executing the Contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting 
of anything of value to influence the action of a public official in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 
process or the execution of a contract to the detriment of the Borrower, and includes collusive practice 
amount Bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and open competition”. 
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53.3  When the Employer  gives notice of a breach of contract to the contractor  for a cause other 
than those listed under Sub Clause 53 above, the Engineer shall decide whether the breach is 
fundamental or not. 
 

53.4  Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
53.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the site without shifting any equipment as soon as reasonably possible. 
 
54.  Payment upon Termination 
 
54.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less Liquidated damages, 
advance payments received up to the date of the issue of the certificate, less other recoveries 
due in terms of the contract, less taxes due to be deducted at source as per applicable law and 
less the percentage to apply to the work not completed as indicated in the Contract Data. . If 
the amount due to the Employer exceeds any payment due to the Contractor the difference shall 
be a debt payable to the Employer. 

54.2  If the Contract is terminated at the Employer’s convenience or because of a fundamental breach 
of Contract by the Employer, the Engineer shall issue a certificate for the value of the work 
done, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the Works 
less other recoveries due in terms of the contract and less taxes due to be deducted at sources 
as per applicable law. 

 
55. Property 
55.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s defaulted. 
 
56. Release from Performance 
 
56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which commitment was made. 

56.2    Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the 
contract at the time of signing of the agreement. If the contractor dies during currency of the 
contractor or becomes permanently incapacitated, and his/her nominee are not willing to complete 
the contract, the contract shall be closed without levying any damages/compensation. 

 However, if the nominee expresses his/her intention to complete, the balance work and the 
competent authority is satisfied about the  competence of nominee, then the competent authority 
shall enter into a fresh agreement for the remaining work strictly on the same terms & conditions 
under which the contract was initially awarded. 
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SPECIAL CONDITIONS OF CONTRACT 
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   SECTION-4 

 
4. SPECIAL CONDITIONS OF CONTRACT 

1. LABOUR 
The contractor shall, unless otherwise provided in the contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the Contractor on the site and such there 
information as the Engineer may require. 

 
2.  COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 
existing labour enactments and rules made there under, regulation, notifications and bye laws of the 
State or Central Government of local authority and any other labour law(including rules), regulations, bye 
laws that may be passed or notification that may be issued under any labour law in future either by the 
State or Central Government or the local authority. Salient features of some of the major labour laws 
that are applicable to construction industry are given below. The Contractor shall keep the employer 
indemnified in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the 
contractor, the engineer/employer shall have the right to deduct any money due to the contractor 
including his amount of performance security. The employer/engineer shall also have right to recover 
from the contractor any sum required or estimated to be required for making good the loss or damage 
suffered by the employer. The employer of the contractor and the Sub-Contractor in no case shall be 
treated as the employees of the employer at any point of time. 
 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TOESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTIONWORK. 
 
a)  Workmen Compensation Act 1923: The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 
b)  Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction 

of certain conditions on separation if an employee has completed 5 years service or more or on 
death the rate of 15 days wages for every completed year of service. The Act is applicable to all 
establishments employing 10 or more employees. 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act 
are: (i) Pension or family pension on retirement or death, as the case may be.(ii) Deposit linked 
insurance on the death in harness of the worker. (iii) Payment of P.F. accumulation on 
retirement/death etc. 

d)  Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 
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e)  Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the contractor fails to 
provide, the same are required to be provided, by the principal employer by law. The principal 
employer is required to take certificate of registration and the contractor is required to take 
license from the designated officer. The Act is applicable to the establishments or contractor of 
principal employer if they employ 20 or more contract labour. 

f)  Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages 
fixed by appropriate government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, and runways are scheduled employments. 

g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers. 

h)  Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal 
nature to Male and Female workers and for not making discrimination against Female employees in 
the matters of transfers, training and promotions etc. 

i)  Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20or more 
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages 
and maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to 
be paid to employees getting Rs. 2500/- per month or above upto 3500/- per month shall be 
worked out by taking wages as Rs.2500/- per month only. The Act does not apply to certain 
establishments. The newly setup establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 

j)  Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of 
Industrial disputes, in what situations a strike or lock-out become illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the State and Central 
Government to 50). The Act provides for laying down rules governing conditions of employment by 
the employer on matters provided in the Act and get the same certified by the designated 
Authority. 

l)  Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of 
workmen and employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulation of 
employment of children in all other occupations and processes. Employment of Child Labour is 
prohibited in Building and Construction Industry. 

n)  Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant workmen, in 
an establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, travelling expenses from home upto the establishment and 
back, etc. 

o)  The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996: All the establishments who carry on any building 
or other construction work and employs 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 
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as may be modified by the Government. The employer of the establishment is required to provide 
safety measures at the Building or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing accommodation for workers near the work 
place etc. The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p)  Factories Act 1948: The Act lays down the procedure for approval at plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous occurrences to designated authorities. It 
is applicable to premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process. 

 
                                           ARBITRATION(GCC CLAUSE 24 and 25) 
 
The procedure for Arbitration will be as follows: 

Any Dispute or difference arising between the department and contractor  shall be dealt in 
accordance with J&K Arbitration Act in vogue. 

        (a)In case of Dispute or difference arising  between the Employer and a domestic contractor 
relating to any matter arising out of  or connected with the agreement ,such disputes or 
difference shall be settled in accordance with the Arbitration and Conciliation Act 1996.The 
parties shall make efforts to agree on a sole Arbitrator and only if such an attempt does not 
succeed then the Arbitral Tribunal consisting of 3 Arbitrators one each to be appointed by the 
Employer and the contractor and the third Arbitrator to be chosen by the two Arbitrators so 
appointed by the parties to act as presiding Arbitrator ,shall be considered. ,In case of failure of 
the two Arbitrators appointed by he parties to reach upon a consensus within a period of 30 days 
from the appointment of the Arbitrator appointed subsequently ,the Presiding Arbitrator shall be 
appointed by the Council ,Indian Road Congress. 

         b)The Arbitral Tribunal shall consist of three Arbitrators one each to be appointed by the 
Employer and the Contractor. The third Arbitrator shall be chosen by he two Arbitrators so 
appointed by the parties, and shall act as Presiding Arbitrator. In case of failure of the two 
Arbitrators appointed by the parties to reach upon a consensus within a period of 30 days from 
the appointment of the Arbitrator appointed subsequently, the Presiding Arbitrator shall be 
appointed by the Council, Indian Road Congress. 

      c) If one of the parties fails to appoint the Arbitrator in pursuance of sub-clause (a) and (b)above 
within 30 days after receipt of notice of appointment of its Arbitrator by the other party ,then 
the Council of Indian Road Congress shall appoint the Arbitrator. A certified copy of the order of 
the Council of Indian Road Congress making such appointment shall be furnished to each of he 
parties . 

     d) Arbitration proceedings shall be held at Srinagar/Jammu ,India  and the language of the 
arbitration proceeding and that of all documents and communications between the parties shall be 
English. 

     e) The decision of he majority of Arbitrators shall be final and binding upon both the parties .The 
cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral Tribunal. 
However, the expenses incurred by each party in connection with preparation ,presentation etc. 
of its proceedings as also the fee and expenses paid to the Arbitrator appointed by such party or 
on its behalf shall be borne by each party itself. 

    f)  Performance under the contract shall continue during the arbitration proceedings and payments 
due to the contractor by he owners shall not be withheld, unless they are he subject matter of 
the arbitration proceedings. 
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SECTION – 5 

CONTRACT DATA 

Items marked “N/A” do not apply in this contract. 
1.  The Employer is           [Cl.1.1] 
Name: Managing Director JKPCC ltd _________ 
Address: JKPCC Head Office , Rail Head Complex , Jammu.  
Name of authorized representative General Manager (Central) 
2.  The Engineer is Deputy General Manager Unit –Leh. 
Name of authorized Representative: 
3.  The Dispute Review as per Arbitration (GCC) Clause 25. 
4.  The defects liability period is 03 Years from the actual date of completion [Cl.1.1 & 35] 
5.  The start date shall be seven days from the date of issue of the notice to proceed 
           [Cl.1.1] with the work. 
6.  The intended completion date for the whole of the works is 12 Calendar Months after            
[Cl.1.1,16 &27 of G.C.C]start of work with the following milestones. 
Milestone dates : [Cl.2.2 & 49.1] 
A.Milestone to be achieved during the contract period. 

i. 1/8th of the value of entire contract upto 1/4th of the period allowed for completion of     
construction. 

ii. 3/8th of the value of entire contract upto ½  of the period allowed for completion of 
construction. 

iii. 3/4th of the value of entire contract upto 3/4th of the period allowed for completion of 
contraction. 

iv. Rest of the  work within the remaining time period.  
B. Amount of liquidated damages for delay in completion of work------ For whole of work 1% of the initial  
                                                                                                              contract price, rounded off to the  
                                                                                                              nearest thousand, per week.  
C. Maximum limit of liquidated damages for delay in completion   -        10% of the initial contract price 
 of work                    rounded off to the nearest  

                                                                                         thousand   
                                                                                                                  
7.  The site is located in District –Leh (U.T of Ladakh)           [Cl.1.1] 
 
8.  The name and identification number of the contract is: Construction of Multi Level Car Parking 

at Leh _____________          [Cl.1.1] 
 
9.  The works consist of construction of Multi Level Car Parking at Leh _____________   
        The work shall, inter-alia, include the following as specified or as directed.   [Cl.1.1] 
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(A) Building work: 
Site clearance; setting out and layout; provision of foundations: reinforced cement concrete 
superstructure: brick work for super structure : door window frame work:all finishing works (sanitary 
and electrical work) :internal and external finishing :truss work: all aspects of quality assurance of 
various components of the works; rectification of the defects in the completed works during the 
Defects liability period; submission of “As built” drawings and any other related documents; and other 
item of work as may v be required to be carriage out for completing the works in accordance with the 
drawings and provisions of the ensure safety. 
 
(B) Road works 
Site clearance; setting out and layout; widening of existing carriageway and strengthening including 
camber correction; construction of new road/ parallel service road ; bituminous pavement 
remodelling/construction of junctions, intersections, bus bays, lay byes; supplying and placing of drainage 
channels, flumes, guards post and guard other related items; construction/ extension of cross drainage 
works bridges, approaches and other related stones; road markings, road signs and kilometre/hector 
meter  stones; protective works for roads/ bridges; all aspects of quality assurance of various 
components of the works; rectification of the defects in the completed works during the Defects 
liability period; submission of “As built” drawings and any other related documents; and other item of 
work as may be required to be carriage out for completing the works in accordance with the drawings 
and provisions of the ensure safety. 
 
C) Other Items 
Any other items as required fulfilling all contractual obligations as per the  [Cl.1.1] of ITB 
Bid documents. 

The following documents also from part of the contract: [Cl.2.3(i) of GCC] 
          Specification of Roads and buildings   (4th edition) 
1.  The law which applies to the contract is law of Union of India [Cl.3.1 of GCC] 
2.  The language of the contract documents is English. [Cl.3.1 of GCC] 
3.  The Schedule of other contractors [Cl 7 of GCC] 
4. The schedule of key personnel [Cl.4.6(B) of Section-I] 
5. The minimum insurance cover for physical property, injury and death is Rs. 5 lakhs per occurrence 

with the number of occurrences limited to four. After each occurrence, contractor will pay 
additional premium necessary to make insurance valid for four Occurrences always.[Cl..12 of GCC] 

6.  Site investigation report [Cl..13 of GCC] 
7.  The Site Possession Dates shall be same as date of letter to proceed 

With the work [Cl.19 of GCC] 
8.  Fees and types of reimbursable expenses to be paid to the Dispute Review Expert (As per clause  
          23 of GCC) 
9.  Appointing Authority for the Dispute Review Expert – To be nominated in the Bidding document) 
         (As per clause   23 of GCC) 
10.  The period for submission of the programme for approval of Engineer shall be [Cl.26 of GCC] 
 21 days from the issue of Letter of Acceptance. 
11.  The period between Programme updates shall be 30 days. [Cl.26 of GCC] 
12  The amount to be withheld for late submission of an updated programme shall be Rs._____ 

(____ lacs).[Cl.26 of GCC] 
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13.  The currency of the contract is Indian Rupees. [Cl..40 of GCC] 
14.  The formula (e) for adjustment of price are : (Not Applicable) 
15.  The proportion of payments retained (retention money) shall be 6% . 
          from each bill subject to a maximum of 5% of final contract price.     
                                                                                                                                         
16 

Bonus for early completion of whole 
of the works 
 

 Shall be As per clause 45 OF 
GCC...deleted 
 

 
17.  The Securities shall be for the following minimum amounts equivalent as a percentage of the 

Contract Price: Performance Security for 5 percent of contract price plus __%(to be decided 
after evaluation of the bid) as additional security on account of un-balanced bid in terms of ITB 
Clause 26.4  

 
18 The standard form of Performance Security acceptable to the Employer shall be CDR/FDR or  an 

unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 
 
19.  The Schedule of Operating and Maintenance Manuals ______________ Not Applicable . 
20  The date by which “as-built” drawings (in scale as directed) in 2 sets are required is Within 28 

days of issue of certificate of completion of whole or section of the work, as the case may be. 
21  The amount to be withheld for failing to supply “as built” drawings by the data required Rs.2% of 

contract value.  
 
22.  The following event shall constitute fundamental breach of contract. “The Contractor has 

Contravened Clause 9 of GCC.” [Cl.53 of GCC] 
 
24.  The percentage to apply to the value of the work not completed representing the 

Employer’s additional cost for completing the Works shall be 20 percent [.Cl.54 of GCC] 
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TECHINCAL SPECIFICATION 
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BILL OF QUANTITIES (BOQ) 

Uploaded on website  www.jktenders.gov.in 

Under tender Notice No.109 of 2019-2020 of JKPCC Ltd. Unit- Leh dated 25/04/2020 
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Annexure-I 

 

SECTION –8 

SECURITIES AND OTHER FORMS 

Original 

BID SECURITY( BANK GUARNTEE) 

WHEREAS ______________________________________[Name of Bidder] (hereinafter called “the 
Bidder”) has submitted his bid dated _______________[Date] for the Construction 
of_______________________________ (Name of Contract hereinafter called “the Bid”).KNOW ALL 
PEOPLE by these presents that We ___________________[Name of Bank] of 
_________________________________________________[Name of Country]having our 
registered office at _________________________________(hereinafter called “the Bank”)are 
bound unto the _________________________________________Name of Employer](hereinafter 
called “the Employer”)in the sum of______________________________________________* for 
which payment well and truly to be made to the said Employer the Bank binds himself, his successors and 
assigns by these presents. 
SEALED with the Common Seal of the said bank this _________day of ______20_____. THE 

CONDITIONS of this obligation are: 

1)  If after Bid opening the bidder withdraws his Bid during the period of bid validity specified in 
the Form of Bid. 

OR 

2)  If the Bidder having been notified of the acceptance of his Bid by the Employer during the 
period of Bid validity: 

a)  Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
Bidders, if required ; 

or 

b)  Fails or refuses to furnish the Performance Security, in accordance with the Instruction 
to Bidders, 

or 
c)  Does not accept the correction of the Bid price pursuant to Clause 27.We undertake to 

pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the 
Employer will note that the amount claimed by him is due to him owing to the occurrence of 
one or both of the two conditions, specifying the occurred condition or conditions. 

 
This Guarantee will remain in force up to and including the date ………………….**days after the end of the 
validity period of the bid stated in the Instructions to Bidders or as it may be extended by the 
Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this 
Guarantee should reach the Bank not later than the above date. 
DATE ___________________________ SIGNATURE _____________________________ 
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WITNESS _______________________ SEAL___________________________ 
[Signature, Name, and Address] 
*  The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to 
Bidders. 

*  45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 
before the bidding documents are issued. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 



60 
 

 
Annexure-II 

 
 

(BID Validity) 
 
 
 

UNDERTAKING 
 

1. The undersigned do hereby undertake that our firm M/s_______________________ 

____________________________ agree to abide by this bid 

for a period ______________________________ days for the date fixed for receiving the 

same and it shall be binding on us and may be accepted at any time before the expiration of 

that period. 
       ____________________________________ 
 

(Signed by an Authorized Officer of the Firm) 
 

                                                                                     ___________________________________ 
 

Title of Officer 
                                                                                    ____________________________________ 
  

Time of firm 
        ____________________________________ 
  

Date 
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Annexure-III 

 
 

(Credit facility) 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.2 (I) OF ITB) 
BANK CERTIFICATE 

 
This is to certify that M/s._______________________________________________ is a 

reputed company with a good financial standing. 

If the contract for the work, namely __________________________________________ is 

awarded to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs. 

____________________ to meet their working capital requirements for executing the above contract 

during the contract period. 

 

 
 
 
 
 

                                                                          (Signature) 
                                                                           Name of Bank 

                                                                           Address of the Bank 
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         Annexure-IV 

 
 

AFFIDAVIT on correctness of Information furnished with the Bid. 
 

1.  I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

2.The undersigned also hereby certifies that neither our firm 

M/s_______________________________________________ have abandoned any work on 

National Highways in India /any other  work of state Government or central Govt.  nor any contract 

awarded to us for such works have been rescinded, during last five years prior to the date of this 

bid. 

1 That our firm has not been black listed or debarred in any state or central Govt. department 

.Neither our firm has any history of litigations. 

2 In case the contract for the work is awarded in our favour we shall invest a minimum cash up to 

25% of value of the contract during the implementation of work. 

3 We authorise the department to seek references from our bankers  

Name of bank is _______________Branch ______________Account No.________________ 

3.  The undersigned hereby authorize (s) and request (s) any bank, person, firm or  

Corporation to furnish pertinent information deemed necessary and requested by the Department 

to verify this statement or regarding my (our) competence and general reputation. 

4.  The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/Project 

implementing agency. 

WE solemnly affirm that the information give in the bid is correct to the best of my knowledge and 

belief and nothing of any sort has been concealed. 

Note: Affidavit to be notarized.    ____________________________________ 
(Signed by an Authorized Officer of the Firm) 

___________________ 
Title of Officer 

___________________ 
Name of Firm 

DATE 
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          Annexure-V 

PERFORMANCE BANK GUARANTEE 
To, 
.............................................. [Name of Employer] 
……………………………………………[ address of Employer] 
……………………………………………………………..…. 
 
WHEREAS _________________________________________________[name and address of 
Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract 
No.______________dated__________ to execute _________ _________ ______[name of Contract 
and brief description of Works] (hereinafter called “the Contract”);AND WHEREAS it has been 
stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a 
Nationalized/Scheduled bank of India for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract. 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. 
 

NOW THEREFORE we hereby affirm that we are the guarantor and responsible to you on behalf 
of the Contractor, up to a total of Rs.____________________ [amount of guarantee] (Rupees 
*______________ ________________________), such sum being payable in the types and 
proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits 
of_________________ [amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. We hereby waive the necessity of 
your demanding the said debt from the Contractor before presenting us with the demand. 
We further agree that no change or addition to or other modification of the terms of the Contract 
or of the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability 
Period.         

Signature and seal of the guarantor________________________ 

                                                Name and Designation _________________________________ 

Name of the Bank______________________________________ 

       Address______________________________________________ 

Date_________________________________________________ 

__________________________________________________________________________ 
*  An amount shall be inserted by the Guarantor, representing the percentage the contract price 

specified in the contract including additional security for unbalanced Bids. If any and 
denominated in Indian Rupees. 
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            Annexure-VI 
 
 
 

UNDERTAKING 
 

The undersigned to hereby undertake that our firm M/s 

_________________________________ would invest minimum cash up to 25% of the value of the 

work during implementation of the Contract. 

 

 
 
 

______________________________ 

(Signed by an Authorized Officer of the Firm) 

___________________ 

Title of Officer 

___________________ 

Name of Firm 

________________ 

DATE 
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           Annexure-VII 
Letter of Acceptance 

(Letterhead paper of the Employer) 
…………………………… (Date ) 

To: 
___________________________ ( Name and address of the contractor) 

 ___________________________ 

 ___________________________ 

 
 
Dear Sirs, 
 

This is to notify that your Bid dated___________________ for execution: completion and 

maintenance of the ____________________________(name of the contract and identification 

number, as given in the Instruction to Bidders)for the Contract Price of 

Rs.___________(Rupees_______________________________(__________________) (amount is 

words and figures as corrected and modified in accordance with the Instruction to Bidders1 is her by 

accepted by our agency 

We accept/do not accept that _______________ be appointed as the Adjudicator2. You are 

hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an 

amount for an amount equivalent to Rs._______________ within 21 days of the receipt of this letter of 

acceptance valid up to 28 days from date of expiry of the Defects Liability Period i.e up 

to______________ and sign the contract failing which action as stated in clause 34.3 of “Instructions 

to Bidders” will be taken. 

.                            Yours faithfully 
 
 

            Authorized signatory 
(Name & title of signatory 

                                                                                                               (Name of Agency) 
 

 
1.  Delete “corrected and” or “and modified” if only one of these actions, Delete as corrected and 

modified in accordance with the Instructions to Bidders, if corrections or modifications have not 
been affected. 

2.  To be used only if the contractor disagrees in his Bid with the Adjudicator proposed by the 
Employer in the“Instructions to Bidders”. 
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          Annexure-VIII 
Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
                                                           (Date)_____________ 

To, 
___________________________ (Name and address of the Contractor) 
___________________________ 
___________________________ 
___________________________ 
 
Dear Sirs, 

Pursuant to your furnishing the requisite performance security as stipulated in ITB clause 34.1 

and signing of the contract for the construction of ____________________________________at a 

Bid Price of Rs._______________________________________________________________ 

 

You are hereby instructed to proceed with the execution of the said works in accordance with 

the contract documents. 

 

 
Yours faithfully, 

 
 

(Signature, name and title of 
signatory authorized to sign 

on behalf of Employer) 
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            Annexure-IX 

Agreement Form 
Agreement 
This agreement made the ____________________day of _______________________. between 
___________________________________________________________________________ 
____________________________________________________________(name and address of 
Employer) (hereinafter called “the Employer)” and______________ __ _ _ ___________________ 
__________________ ______________________ ________ ________________ _______ 
______________________________________________________________________________ 
____________(name and address of Contractor) (hereinafter called “the Contractor” of the other 
part). 
Whereas the Employer is desirous that the Contractor execute____________________ 
______________ _____________ ________________________ ______________________ 
____________________________________________________________________________ 
________ (name and identification number of Contract) (hereinafter called “the Works”) and the 
Employer has accepted the Bid by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein, at a contract price of Rs._____________________________ 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
1.  In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and constructed as part of this Agreement. 

 
2.  In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
works and remedy any defects therein conformity in all aspects with the provisions of the 
Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein the Contract price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
4.  The following documents shall be deemed to form and be read and constructed as part of this 

Agreement viz: 
i)  Letter of Acceptance 
ii)  Notice to proceed with the works: 
iii)  Contractor’s Bid; 
iv)  Contract Data: 
v)  Conditions of Contract : Special Conditions of Contract; 
vi)  Additional condition: 
vii)  Drawings: 
viii) Bill of quantities and 
ix)  Any other document listed in the Contract Data as forming part of the contract. 

 
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 
first before written. 
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The Common Seal of ....................................................................................................... 
was hereunto affixed in the presence of: 
 
 
Signed, Sealed and Delivered by the said 
 
......................................................................................................................................................... 
........................................................................................................................................................ 
 
 
in the presence of: 
 
Binding Signature of Employer....................................................................................................... 
Binding Signature of Contractor..................................................................................................... 
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