

**J&K PROJECTS CONSTRUCTION CORPORATION LIMITED.**

Dy. General Manager, JK PCC Ltd., Unit-2<sup>nd</sup>, Srinagar.


No: 1693-1708

Dated: 23-8-11

**CORRIGENDUM-III of N.I.T No. 1328-50 dated: 25.07.2011**

The date of receipt of tenders for the work "Balance quantity for providing & fixing of Aluminum doors and windows of additional block of L.D. Hospital Srinagar" is hereby extended upto 05.09.2011 and the date of sale of tender documents is extended upto 03.09.2011.

All other terms and conditions shall remain same as shown in this N.I.T.

  
**Deputy General Manager,**  
JK PCC Ltd. Unit 2<sup>nd</sup>. Sgr. ("M.A")

**Copy to the :-**

1. Managing Director , J&K PCC Ltd. for information
2. Financial Controller, J&K PCC Ltd. Srinagar for information
3. General Manager (K), J&K PCC Ltd. Srinagar for information.
4. Deputy Director Information J&K Govt. Jammu/ Kashmir with the request to publish the NIT in two leading dailies of J&K State.
5. All Deputy General Manager, J&K PCC Ltd. Unit \_\_\_\_\_ for information.
6. Accounts Officer, J&K PCC Ltd Srinagar for information.
7. Manager i/c L.D. Hospital Srinagar for information
8. Head Draftsman, Unit 2<sup>nd</sup>. J&K PCC Ltd. Srinagar for information
9. Incharge Web site JK PCC Ltd. For information & necessary action.
10. Unit office.
11. Master File.